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FLUOR AMES STAKER-PARSON
3737 West 2100 South
West Valley City,UT 84120

Project No: S-R399(59), S-R399(42)
Project Name: I-15 AMERICIAN FORK INTERCHANGE
Desc of Construction: NEW INTERCHANGE CONSTUCTION
Estimate Completion date on or before 
County: UTAH (49)

KIEWIT/CLYDE, A JOINT VENTURE
2302 S. PRESIDENTS DRIVE
WEST VALLEY CITY,UT 84120

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

11A- Bonds and Guarantees00122000* 984,400.00 525,000.00525,000.00984,400.00 958,000.00Lump 958,000.001
11B- Insurance and Insurance Certificates00122001* 171,000.00 210,000.00210,000.00171,000.00 252,000.00Lump 252,000.002
11C- Field Offices and Equipment00122002* 141,000.00 175,000.00175,000.00141,000.00 241,000.00Lump 241,000.003
11D- Quality Management Plan, Updates, and 00122003* 256,000.00 175,000.00175,000.00256,000.00 17,000.00Lump 17,000.004

Administration

11E- Safety Plan, Updates, and Administration00122004* 348,000.00 140,000.00140,000.00348,000.00 190,000.00Lump 190,000.005
11F- Public Information Plan, Updates, and 00122005* 74,000.00 105,000.00105,000.0074,000.00 110,000.00Lump 110,000.006

Administration

11G- Temporary Facilities and Equipment for 00122006* 286,500.00 175,000.00175,000.00286,500.00 660,000.00Lump 660,000.007
Design-Builder

11H- Temporary Facilities and Equipment for 00122007* 135,500.00 123,000.00123,000.00135,500.00 130,000.00Lump 130,000.008
Department

11I- Other Project Management Activities00122008* 1,039,000.00 2,800,000.002,800,000.001,039,000.00 4,960,000.00Lump 4,960,000.009
                                                                                          Subtotal 3,435,400.00 4,428,000.00 7,518,000.00

10 - ROADWAY 02- Independent Quality Firm (IQF): S-R399(59) I-15

12A- IQF Design00123000* 179,400.00 700,000.00700,000.00179,400.00 1,135,000.00Lump 1,135,000.0010
12B- IQF Construction00123001* 2,228,000.00 2,100,000.002,100,000.002,228,000.00 3,000,000.00Lump 3,000,000.0011

                                                                                          Subtotal 2,407,400.00 2,800,000.00 4,135,000.00

10 - ROADWAY 03- Design: S-R399(59) I-15

13A- Preconstruction Survey00517000* 29,000.00 175,000.00175,000.0029,000.00 5,000.00Lump 5,000.0012
13B- Geotechnical Services00517001* 615,000.00 350,000.00350,000.00615,000.00 670,000.00Lump 670,000.0013
13C- Environmental Work 00517002* 46,000.00 263,000.00263,000.0046,000.00 10,000.00Lump 10,000.0014

(investigations,documentation,approvals and 

permitting, plan preparation,etc)

13D- Landscape and Aesthetics00517003* 287,500.00 175,000.00175,000.00287,500.00 320,000.00Lump 320,000.0015
13E- Traffic Control Plans00517004* 115,000.00 280,000.00280,000.00115,000.00 590,000.00Lump 590,000.0016
13F- Design of Temporary and Permanent 00517005* 7,383,000.00 4,200,000.004,200,000.007,383,000.00 7,960,000.00Lump 7,960,000.0017

Work Through Final Design (excluding 

Landscape and Aesthetics)

13G- Design Support During Construction00517006* 358,800.00 900,000.00900,000.00358,800.00 420,000.00Lump 420,000.0018
13H- As-Built Drawings, Manuals, Reports00517007* 80,500.00 150,000.00150,000.0080,500.00 80,000.00Lump 80,000.0019
13I- Other Design Activities00517008* 96,000.00 240,000.00240,000.0096,000.00 1,700,000.00Lump 1,700,000.0020

                                                                                          Subtotal 9,010,800.00 6,733,000.00 11,755,000.00

10 - ROADWAY 05- Utility Relocations: S-R399(59) I-15

15A- American Fork City00573000* 468,000.00 172,000.00172,000.00468,000.00 245,000.00Lump 245,000.0021
15B- Timpanogos Special Services District00573001* 179,000.00 199,000.00199,000.00179,000.00 765,000.00Lump 765,000.0022
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3737 West 2100 South
West Valley City,UT 84120

Project No: S-R399(59), S-R399(42)
Project Name: I-15 AMERICIAN FORK INTERCHANGE
Desc of Construction: NEW INTERCHANGE CONSTUCTION
Estimate Completion date on or before 
County: UTAH (49)

KIEWIT/CLYDE, A JOINT VENTURE
2302 S. PRESIDENTS DRIVE
WEST VALLEY CITY,UT 84120

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

15C- Saratoga Springs City00573002* 1.00 1,000.001,000.001.00 1.00Lump 1.0023
15D- Lehi City00573003* 75,000.00 1,000.001,000.0075,000.00 1.00Lump 1.0024
15E- Lehi City Power00573004* 1.00 1,000.001,000.001.00 1.00Lump 1.0025
15F- Lehi Irrigation Company00573005* 1.00 1,000.001,000.001.00 1.00Lump 1.0026
15G- Spring Creek Irrigation Company00573006* 1.00 1,000.001,000.001.00 117,000.00Lump 117,000.0027
15H- Comcast00573007* 1.00 1,000.001,000.001.00 1.00Lump 1.0028
15I- Verizon00573008* 1.00 1,000.001,000.001.00 1.00Lump 1.0029
15J- Questar (IHP)00573009* 78,000.00 90,000.0090,000.0078,000.00 108,000.00Lump 108,000.0030
15K- Qwest (Including Splicing)00573010* 140,000.00 33,000.0033,000.00140,000.00 265,000.00Lump 265,000.0031
15L- Rocky Mountain Power00573011* 805,000.00 128,000.00128,000.00805,000.00 160,000.00Lump 160,000.0032
15M- XO Communication00573012* 1.00 1,000.001,000.001.00 1.00Lump 1.0033
15N- CentraCom Interactive00573013* 29,001.00 1,000.001,000.0029,001.00 1.00Lump 1.0034
15O- AT&T00573014* 1.00 1,000.001,000.001.00 1.00Lump 1.0035
15P- Questar HP (Feederline 26) - 70% / 30% 00573015* 1,100,000.00 1,100,000.001,100,000.001,100,000.00 1,100,000.00Lump 1,100,000.0036

Split

15Q- Questar HP (Feederline 85) - 70% / 30% 00573016* 50,000.00 50,000.0050,000.0050,000.00 50,000.00Lump 50,000.0037
Split

                                                                                          Subtotal 2,924,009.00 1,782,000.00 2,810,009.00

10 - ROADWAY 06- Construction: S-R399(59) I-15

16A- Mobilization (not to exceed 5% of 00726000* 5,582,500.00 2,100,000.002,100,000.005,582,500.00 5,200,000.00Lump 5,200,000.0038
Contract Amount)

16B- Environmental Controls00726001* 119,500.00 270,000.00270,000.00119,500.00 510,000.00Lump 510,000.0039
16C- Demolition and Site Preparation00726002* 859,233.75 1,200,000.001,200,000.00859,233.75 2,050,000.00Lump 2,050,000.0040
16D- Earthwork00726003* 48,124,927.75 7,200,000.007,200,000.0048,124,927.75 23,995,426.00Lump 23,995,426.0041
16E- Roadway00726004* 24,326,467.50 17,400,000.0017,400,000.0024,326,467.50 21,866,000.00Lump 21,866,000.0042
16F- Drainage00726005* 1,947,135.00 1,100,000.001,100,000.001,947,135.00 2,279,000.00Lump 2,279,000.0043
16G- Bridges00726006* 18,117,502.00 13,000,000.0013,000,000.0018,117,502.00 9,150,000.00Lump 9,150,000.0044
16H- Retaining Walls00726007* 8,835,865.00 3,500,000.003,500,000.008,835,865.00 4,732,000.00Lump 4,732,000.0045
16I- Railroad00726008* 276,000.00 100,000.00100,000.00276,000.00 1,000.00Lump 1,000.0046
16J- Landscape and Aesthetics00726009* 3,006,295.00 2,250,000.002,250,000.003,006,295.00 2,800,000.00Lump 2,800,000.0047
16K- Signs and Sign Support00726010* 652,300.00 360,000.00360,000.00652,300.00 230,000.00Lump 230,000.0048
16L- Traffic Signals00726011* 460,000.00 540,000.00540,000.00460,000.00 506,000.00Lump 506,000.0049
16M- Roadway Lighting00726012* 460,000.00 300,000.00300,000.00460,000.00 125,000.00Lump 125,000.0050
16N- Automated Traffic Management System 00726013* 690,000.00 450,000.00450,000.00690,000.00 550,000.00Lump 550,000.0051

(ATMS)

16O- Maintenance of Traffic (MOT)00726014* 3,171,800.00 510,000.00510,000.003,171,800.00 3,820,000.00Lump 3,820,000.0052
                                                                                          Subtotal 116,629,526.00 50,280,000.00 77,814,426.00
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FLUOR AMES STAKER-PARSON
3737 West 2100 South
West Valley City,UT 84120

Project No: S-R399(59), S-R399(42)
Project Name: I-15 AMERICIAN FORK INTERCHANGE
Desc of Construction: NEW INTERCHANGE CONSTUCTION
Estimate Completion date on or before 
County: UTAH (49)

KIEWIT/CLYDE, A JOINT VENTURE
2302 S. PRESIDENTS DRIVE
WEST VALLEY CITY,UT 84120

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY 07- Maintenance During Construction: S-R399(59) I-15

17A- Maintenance During Construction00822000* 122,000.00 300,000.00300,000.00122,000.00 406,000.00Lump 406,000.0053
                                                                                          Subtotal 122,000.00 300,000.00 406,000.00

10 - ROADWAY 08- Hazardous Materials Remediation: S-R399(59) I-15

4008A- Petroleum Impacted Soils00728000* 43,200.00 80,000.00200.00108.00 65,600.00cu yd 164.0054
200008B- Asbestos Containing Materials00728001* 85,000.00 200,000.0010.004.25 140,000.00sq ft 7.0055

                                                                                          Subtotal 128,200.00 280,000.00 205,600.00

75 - MISC BID 01- Project Management: S-R399(42) Pioneer

11A- Bonds and Guarantees00122000* 653,200.00 825,000.00825,000.00653,200.00 539,000.00Lump 539,000.0056
11B- Insurance and Insurance Certificates00122001* 116,000.00 330,000.00330,000.00116,000.00 140,000.00Lump 140,000.0057
11C- Field Offices and Equipment00122002* 141,000.00 275,000.00275,000.00141,000.00 136,000.00Lump 136,000.0058
11D- Quality Management Plan, Updates, and 00122003* 256,000.00 275,000.00275,000.00256,000.00 9,000.00Lump 9,000.0059

Administration

11E- Safety Plan, Updates, and Administration00122004* 318,000.00 220,000.00220,000.00318,000.00 105,000.00Lump 105,000.0060
11F- Public Information Plan, Updates, and 00122005* 62,000.00 165,000.00165,000.0062,000.00 62,000.00Lump 62,000.0061

Administration

11G- Temporary Facilities and Equipment for 00122006* 286,500.00 275,000.00275,000.00286,500.00 366,000.00Lump 366,000.0062
Design-Builder

11H- Temporary Facilities and Equipment for 00122007* 135,500.00 193,000.00193,000.00135,500.00 72,000.00Lump 72,000.0063
Department

11I- Other Project Mangement Activities00122008* 1,361,000.00 4,400,000.004,400,000.001,361,000.00 2,730,000.00Lump 2,730,000.0064
                                                                                          Subtotal 3,329,200.00 6,958,000.00 4,159,000.00

75 - MISC BID 02- Independent Quality Firm (IQF): S-R399(42) Pioneer

12A- IQF Design00123000* 179,400.00 1,100,000.001,100,000.00179,400.00 1,250,000.00Lump 1,250,000.0065
12B- IQF Construction00123001* 2,228,000.00 2,200,000.002,200,000.002,228,000.00 3,200,000.00Lump 3,200,000.0066

                                                                                          Subtotal 2,407,400.00 3,300,000.00 4,450,000.00

75 - MISC BID 03- Design: S-R399(42) Pioneer

13A- Preconstruction Survey00517000* 79,000.00 275,000.00275,000.0079,000.00 220,045.00Lump 220,045.0067
13B- Geotechnical Investigations00517001* 408,000.00 550,000.00550,000.00408,000.00 445,000.00Lump 445,000.0068
13C- Environmental Work 00517002* 40,000.00 413,000.00413,000.0040,000.00 5,000.00Lump 5,000.0069

(investigations,documentation,approvals, 

permitting, & plan preparation,etc)

13D- Landscape and Aesthetics00517003* 287,500.00 350,000.00350,000.00287,500.00 260,000.00Lump 260,000.0070
13E- Traffic Control Plans00517004* 57,500.00 440,000.00440,000.0057,500.00 252,000.00Lump 252,000.0071
13F- Design of Temporary and Permanent 00517005* 4,900,000.00 6,600,000.006,600,000.004,900,000.00 5,300,000.00Lump 5,300,000.0072

Work Through Final Design (excluding 

Landscape and Aesthetics)
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County: UTAH (49)
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Abstract of Bids
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Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

13G- Design Support During Construction00517006* 359,000.00 1,650,000.001,650,000.00359,000.00 280,000.00Lump 280,000.0073
13H- As-Built Drawings, Manuals, and Reports00517007* 57,500.00 275,000.00275,000.0057,500.00 50,000.00Lump 50,000.0074
13I- Other Design Activities00517008* 63,752.00 440,000.00440,000.0063,752.00 1,700,000.00Lump 1,700,000.0075

                                                                                          Subtotal 6,252,252.00 10,993,000.00 8,512,045.00

75 - MISC BID 05- Utility Relocations:S-R399(42) Pioneer

15A- American Fork City00726000* 1.00 1,000.001,000.001.00 1.00Lump 1.0076
15B- Timpanogos Special Services District00726001* 400.00 133,000.00133,000.00400.00 1.00Lump 1.0077
15C- Saratoga Springs City00726002* 143,000.00 58,000.0058,000.00143,000.00 252,000.00Lump 252,000.0078
15D- Lehi City00726003* 292,000.00 676,000.00676,000.00292,000.00 583,000.00Lump 583,000.0079
15E- Lehi CIty Power00726004* 345,000.00 27,000.0027,000.00345,000.00 60,000.00Lump 60,000.0080
15F- Lehi Irrigation Company00726005* 122,000.00 836,000.00836,000.00122,000.00 135,000.00Lump 135,000.0081
15G- Spring Creek Irrigation Company00726006* 81,000.00 309,000.00309,000.0081,000.00 1.00Lump 1.0082
15H- Comcast00726007* 81,420.00 62,000.0062,000.0081,420.00 62,000.00Lump 62,000.0083
15I- Verizon00726008* 1.00 1,000.001,000.001.00 1.00Lump 1.0084
15J- Questar (IHP)00726009* 1.00 758,000.00758,000.001.00 32,000.00Lump 32,000.0085
15K- Qwest (including splicing)00726010* 147,000.00 176,000.00176,000.00147,000.00 170,000.00Lump 170,000.0086
15L- Rocky Mountain Power00726011* 575,000.00 723,000.00723,000.00575,000.00 130,000.00Lump 130,000.0087
15M- XO Communication00726012* 1.00 1,000.001,000.001.00 1.00Lump 1.0088
15N-CentraCom Interactive00726013* 1.00 1,000.001,000.001.00 1.00Lump 1.0089
15O- AT&T00726014* 1.00 1,000.001,000.001.00 1.00Lump 1.0090
15P- Questar HP (Feederline 104) -70% / 30% 00726016* 350,000.00 350,000.00350,000.00350,000.00 350,000.00Lump 350,000.0091

Split

15Q- Rocky Mountain Power (345 kV) -70% / 00726017* 250,000.00 250,000.00250,000.00250,000.00 250,000.00Lump 250,000.0092
30% Split

                                                                                          Subtotal 2,386,826.00 4,363,000.00 2,024,007.00

75 - MISC BID 06- Construction: S-R399(42) Pioneer

16A- Mobilization (not to exceed 5% of 00728000* 3,064,000.00 3,850,000.003,850,000.003,064,000.00 3,000,000.00Lump 3,000,000.0093
Contract Amount)

16B- Environmental Controls00728001* 153,750.00 495,000.00495,000.00153,750.00 627,000.00Lump 627,000.0094
16C- Demolition and Site Preparation00728002* 397,131.25 100,000.00100,000.00397,131.25 270,000.00Lump 270,000.0095
16D- Earthwork00728003* 13,387,125.00 8,000,000.008,000,000.0013,387,125.00 5,689,000.00Lump 5,689,000.0096
16E- Roadway00728004* 18,913,322.75 23,053,000.0023,053,000.0018,913,322.75 14,918,000.00Lump 14,918,000.0097
16F- Drainage00728005* 2,793,065.00 2,320,000.002,320,000.002,793,065.00 2,492,000.00Lump 2,492,000.0098
16G- Bridges00728006* 5,958,160.00 5,000,000.005,000,000.005,958,160.00 4,899,000.00Lump 4,899,000.0099
16H- Retaining Walls00728007* 5,446,967.00 7,000,000.007,000,000.005,446,967.00 5,036,000.00Lump 5,036,000.00100
16I- Railroad (UPRR & UTA)00728008* 1.00 100,000.00100,000.001.00 1.00Lump 1.00101
16J- Landscape and Aesthetics00728009* 2,855,760.00 2,750,000.002,750,000.002,855,760.00 2,200,000.00Lump 2,200,000.00102
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Estimate Completion date on or before 
County: UTAH (49)
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Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

16K- Restoration Plan Landscaping (Jordan 00728010* 94,000.00 100,000.00100,000.0094,000.00 132,000.00Lump 132,000.00103
River and Dry Creek)

16L- Signs and Sign Support00728011* 141,000.00 960,000.00960,000.00141,000.00 33,000.00Lump 33,000.00104
16M- Traffic Signals00728012* 431,000.00 800,000.00800,000.00431,000.00 424,000.00Lump 424,000.00105
16N- Roadway Lighting00728013* 115,000.00 400,000.00400,000.00115,000.00 74,000.00Lump 74,000.00106
16O- Automated Traffic Management System 00728014* 920,000.00 80,000.0080,000.00920,000.00 714,000.00Lump 714,000.00107

(ATMS)

16P- Maintenance of Traffic (MOT)00728015* 607,750.00 935,000.00935,000.00607,750.00 6,000.00Lump 6,000.00108
16Q- Hazardous Materials Remediation00728016* 1.00 300,000.00300,000.001.00 1,000.00Lump 1,000.00109

                                                                                          Subtotal 55,278,033.00 56,243,000.00 40,515,001.00

75 - MISC BID 07- Maintenance During Construction: S-R399(42) Pioneer

17A- Maintenance During Construction01241000* 59,000.00 50,000.0050,000.0059,000.00 356,000.00Lump 356,000.00110
                                                                                          Subtotal 59,000.00 50,000.00 356,000.00

Main

18A- Bonds and Guarantees00822000* 248,400.00 225,000.00225,000.00248,400.00 203,000.00Lump 203,000.00111
18B- Insurance and Insurance Certificates00822001* 41,000.00 90,000.0090,000.0041,000.00 59,000.00Lump 59,000.00112
18C- Quality Management Plan, Updates, and 00822002* 13,800.00 75,000.0075,000.0013,800.00 4,000.00Lump 4,000.00113

Administration

18D- Safety Plan, Updates, and Administration00822003* 285,000.00 45,000.0045,000.00285,000.00 44,000.00Lump 44,000.00114
18E- Temporary Facilities and Equipment for 00822004* 63,000.00 75,000.0075,000.0063,000.00 40,000.00Lump 40,000.00115

Design-Builder

18F- Temporary Facility and Equipment for 00822005* 63,000.00 53,000.0053,000.0063,000.00 30,000.00Lump 30,000.00116
District

18G- Other Project Management Activities00822006* 1.00 1,200,000.001,200,000.001.00 300,000.00Lump 300,000.00117
                                                                                          Subtotal 714,201.00 1,763,000.00 680,000.00

Water Main

19A- IQF Design00826000* 60,000.00 300,000.00300,000.0060,000.00 261,000.00Lump 261,000.00118
19B- IQF Construction00826001* 590,000.00 600,000.00600,000.00590,000.00 380,000.00Lump 380,000.00119

                                                                                          Subtotal 650,000.00 900,000.00 641,000.00

80 - NON-PARTICIPATING 10- Design: S-R399(42) 60" Water Main

110A- Geotechnical Investigations01121000* 155,250.00 150,000.00150,000.00155,250.00 34,000.00Lump 34,000.00120
110B- Traffic Control Plans01121001* 23,000.00 120,000.00120,000.0023,000.00 12,000.00Lump 12,000.00121
110C- Design of Permanent Work Through Final 01121002* 1,863,000.00 1,800,000.001,800,000.001,863,000.00 545,000.00Lump 545,000.00122

Design

110D- Design Support During Construction01121003* 179,400.00 450,000.00450,000.00179,400.00 295,000.00Lump 295,000.00123
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Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

110E- As-Built Drawings, Manuals, and 01121004* 23,000.00 75,000.0075,000.0023,000.00 45,000.00Lump 45,000.00124
Reports

110G- Other Design Activities (Including 01121005* 32,000.00 120,000.00120,000.0032,000.00 68,000.00Lump 68,000.00125
Permitting and Coordination of Turnouts with 

Local Entities)

                                                                                          Subtotal 2,275,650.00 2,715,000.00 999,000.00

80 - NON-PARTICIPATING 11- Construction: S-R399(42) 60" Water Main

111A- Pre-Ordered Pipe Contract (Purchase, 01122000* 3,001,900.00 3,001,900.003,001,900.003,001,900.00 3,001,900.00Lump 3,001,900.00126
Fabrication, and Delivery of 22,000 LF of 

straight pipe)

111B- Purchase, Fabrication, and Delivery of 01122001* 3,019,000.00 1,557,100.001,557,100.003,019,000.00 2,843,000.00Lump 2,843,000.00127
Valves and Special Fittings

111C- Mobilization (not to exceed 5% of 01122002* 612,000.00 1,050,000.001,050,000.00612,000.00 1,100,000.00Lump 1,100,000.00128
Construction)

111D- Environmental Controls01122003* 88,000.00 135,000.00135,000.0088,000.00 11,000.00Lump 11,000.00129
111E- Trench Excavation, Pipe Placement & 01122004* 12,676,000.00 9,100,000.009,100,000.0012,676,000.00 9,348,000.00Lump 9,348,000.00130

Backfill, including CLSM, Welding & Disposal

111F- Trench Over- Excavation and 01122005* 463,000.00 560,000.00560,000.00463,000.00 400,000.00Lump 400,000.00131
Stabilization

111G- Pressure Testing of Pipeline Including 01122006* 175,000.00 50,000.0050,000.00175,000.00 150,000.00Lump 150,000.00132
Furnishing and Disposal of Potable Water

111H- Construction of Jordan River Crossing 01122007* 712,000.00 300,000.00300,000.00712,000.00 358,000.00Lump 358,000.00133
between Station 23+80 and Station 26+40

111I- Construct Air Release/Vacuum 01122008* 417,000.00 470,000.00470,000.00417,000.00 1,682,000.00Lump 1,682,000.00134
Structures

111J- Construct Drain Structures01122009* 36,000.00 201,000.00201,000.0036,000.00 475,000.00Lump 475,000.00135
111K- Construct Turnout Structures01122010* 235,000.00 567,000.00567,000.00235,000.00 472,000.00Lump 472,000.00136
111L- Construct Pipeline Facility Vehicle 01122011* 3,000.00 250,000.00250,000.003,000.00 2,000.00Lump 2,000.00137

Access

111M- Maintenance of Traffic (MOT)01122012* 46,000.00 300,000.00300,000.0046,000.00 30,000.00Lump 30,000.00138
                                                                                          Subtotal 21,483,900.00 17,542,000.00 19,872,900.00

80 - NON-PARTICIPATING 12- Utility Relocations: S-R399(42) 60" Water Main

112A- American Fork City01231000* 1.00 1,000.001,000.001.00 1.00Lump 1.00139
112B- Timpanogos Special Services District01231001* 1.00 1,000.001,000.001.00 1.00Lump 1.00140
112C- Saratoga Springs City01231002* 11,100.00 3,000.003,000.0011,100.00 1.00Lump 1.00141
112D- Lehi City01231003* 32,000.00 36,000.0036,000.0032,000.00 1.00Lump 1.00142
112E- Lehi City Power01231004* 1.00 1,000.001,000.001.00 3,000.00Lump 3,000.00143
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FLUOR AMES STAKER-PARSON
3737 West 2100 South
West Valley City,UT 84120

Project No: S-R399(59), S-R399(42)
Project Name: I-15 AMERICIAN FORK INTERCHANGE
Desc of Construction: NEW INTERCHANGE CONSTUCTION
Estimate Completion date on or before 
County: UTAH (49)

KIEWIT/CLYDE, A JOINT VENTURE
2302 S. PRESIDENTS DRIVE
WEST VALLEY CITY,UT 84120

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

112F- Lehi Irrigation Company01231005* 1.00 50,000.0050,000.001.00 1.00Lump 1.00144
112G- Spring Creek Irrigation Company01231006* 1.00 16,000.0016,000.001.00 1.00Lump 1.00145
112H- Comcast01231007* 1.00 1,000.001,000.001.00 1.00Lump 1.00146
112I- Verizon01231008* 1.00 1,000.001,000.001.00 1.00Lump 1.00147
112J- Questar (IHP)01231009* 1.00 45,000.0045,000.001.00 8,000.00Lump 8,000.00148
112K- Qwest (including splicing)01231010* 1.00 11,000.0011,000.001.00 15,000.00Lump 15,000.00149
112L- Rocky Mountain Power01231011* 1.00 1,000.001,000.001.00 1.00Lump 1.00150
112M- XO Communication01231012* 1.00 1,000.001,000.001.00 1.00Lump 1.00151
112N- CentraCom Interactive01231013* 1.00 1,000.001,000.001.00 1.00Lump 1.00152
112O- AT&T01231014* 1.00 1,000.001,000.001.00 1.00Lump 1.00153
112P- Questar HP (Feederline 104) -70% / 30% 01231015* 350,000.00 350,000.00350,000.00350,000.00 350,000.00Lump 350,000.00154

Split

                                                                                          Subtotal 393,113.00 520,000.00 376,012.00

Water Main

113A- Maintenance During Construction01251000* 30,000.00 150,000.00150,000.0030,000.00 10,000.00Lump 10,000.00155
                                                                                          Subtotal 30,000.00 150,000.00 10,000.00

Total: 229,916,910.00 172,100,000.00 187,239,000.00

Percent of Engineer's Estimate: 81.44 %74.85 %


